

Solicitation Amendment No. 001

To: Prospective Proposers:	Date:
Prospective Proposers	February 14, 2013
Project Title:	Project No.:
La Branch Site Improvements (A) Switch Gear/Duct Bank Infrastructure (B) for Central College	13-24
<p>Description of Solicitation Amendment:</p> <p>The referenced Request for Competitive Sealed Proposals (RFCSP) is hereby amended as set forth below:</p> <p>The solicitation due date is being extended as follows:</p> <p>Page 2 of 82 Item 4: PROPOSAL DUE DATE/TIME: HCC will accept sealed proposals in original form to provide the required LA BRANCH SITE IMPROVEMENTS (A) SWITCH GEAR/DUCT BANK INFRASTRUCTRE (B) FOR CENTRAL COLLEGE until 3:00 PM (local time) on February 22, 2013. Proposals will be received in the Procurement Operations Department, 3100 Main Street, Houston, Texas 77002.</p>	
Acknowledgement of Amendment No. 001 by:	Date:
Company Name (Bidder/Offeror):	
Signed by:	
Name (Type or Print):	Title:

Solicitation Amendment No. 002

To: Prospective Proposers:	Date:
Prospective Proposers	February 19, 2013
Project Title:	Project No.:
La Branch Site Improvements (A) Switch Gear/Duct Bank Infrastructure (B) for Central College	13-24
<p>Description of Solicitation Amendment:</p> <p>The referenced Request for Competitive Sealed Proposals (RFCSP) is hereby amended as set forth below:</p> <p>The solicitation due date is being extended as follows:</p> <p>Page 2 of 82 Item 4: PROPOSAL DUE DATE/TIME: HCC will accept sealed proposals in original form to provide the required LA BRANCH SITE IMPROVEMENTS (A) SWITCH GEAR/DUCT BANK INFRASTRUCTRE (B) FOR CENTRAL COLLEGE until 3:00 PM (local time) on February 26, 2013. Proposals will be received in the Procurement Operations Department, 3100 Main Street, Houston, Texas 77002.</p>	
Acknowledgement of Amendment No. 001 by:	Date:
Company Name (Bidder/Offeror):	
Signed by:	
Name (Type or Print):	Title:

Solicitation Amendment No. 003

To:	Date:
Prospective Proposers	February 19, 2013
Project Title:	Project No.:
La Branch Site Improvements (A) Switch Gear/Duct Bank Infrastructure (B) for Central College	13-24
<p>Description of Solicitation Amendment:</p> <ul style="list-style-type: none"> A. Drawings AS-1.30 & AS-1.31 are hereby amended as follows: Dimensions were added to the paver bands and clouded. B. Drawing AS-1.32 is hereby amended as follows: Fixture counts were added to the amenities plan. C. LP-1.01: <ul style="list-style-type: none"> 1. Detail A3/LP-1.01: Added detail call out to refer to tree well installation and coordination with the Black Star Gravel on details D1/LP-1.01 and 5/AS-6.00. 2. Detail C1/LP-1.01: Revised quantity of Hydromulch indicated to match the quantity indicated on plan; Added General Note 10 to indicate coordination will be necessary for tree hole sizes at the tree well locations where the Black Star Gravel is to be provided. 3. Detail D1/LP-1.01: Replace the initially issued detail in its entirety. The detail now coordinates the tree locations at the Decomposed Granite (DG) locations and the Black Star Gravel (BSG) locations. D. Drawing 7/S-2.01 is hereby added as follows: 16 Foot Light Pole Base Foundation E. Drawing 8/S-2.01 is hereby added as follows: Bollard Foundation F. City of Houston Building & Engineering Wage Scales is hereby added to the package G. Geotech Report is hereby added to the package. 	
Acknowledgement of Amendment No. 001 by:	Date:
Company Name (Bidder/Offeror):	
Signed by:	
Name (Type or Print):	Title: